

Bid Form – EVT0001949

**Kansas Department of Wildlife, Parks and Tourism
Breakwater Improvements
Pomona State Park**

The successful bidder(s) shall supply equipment and labor to modify existing breakwater jetties located at Pomona State Park as per design documents. Local contact for the project is Casey Smithson (785) 828-4933. KDWPT Engineering Services contact is Chad Grisier (785) 296-3859.

Limestone Fill, Rip Rap, and Topping Material for project is provided by KDWPT under separate contract and stockpiled on KDWPT park property. Additional material required to complete project shall be arranged by KDWPT.

Bid Alternate 1 includes removal and disposal of silt accumulation around area of Breakwater #3 and adjacent ramp. Construction documents show general conditions of silt deposition. KDWPT reserves right to reject alternates based on budgetary constraints

Engineer's Estimate of Quantities: The following quantities are approximate and provided for contractor bid information purposes only. Contractor shall verify quantities prior to bidding. All miscellaneous items necessary to complete the bid item are considered subsidiary to the bid item.

Base Bid

Provide equipment and labor for improvements to existing breakwaters.
Estimated quantities of material required are as follows:

<u>Breakwater #2</u>		<u>Breakwater #3</u>	
24" Rip Rap	320 CY	Native Limestone Fill	140 CY
Topping Material	20 CY	Existing 24" Rip Rap (in place)	170 CY
		New 24" Rip Rap	466 CY
		Topping Material	40 CY

BASE BID LUMP SUM \$ _____

Bid Alternate #1

Provide equipment and labor for removal and disposal of silt accumulation. Extents of clearing to be determined by KDWPT as lake levels will allow during time of removal.

ALTERNATE ONE LUMP SUM \$ _____

Company Name _____ **Signed by** _____

NOTE: Submit this bid form along with a fully completed Event Details document.